WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 07/ 09/ 1999

TIME: 11: 35

PS&E JOB NO: 98C523
CONTRACT NO: 005717
VERSI ON NO : 3

HWY : SR ,101

TITLE : SR 101 PACI FI C ROAD & BRI DGE CO.
CROSBY BLVD. / COOPER PO NT RD.

| NTERCHANGE | MPROVEMENTS 2802 CENETARY RD
980523 98223- 7781

ARLI NGTON WA 98223339:

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2424

BI DS OPENED ON : Jul 14 1999
AWARDED ON : Jul 16 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

KIEW T PACI FI C CO. DLB EARTHWORK CO.

4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
TUMMTER - 98512-6106

RENTON WA 980561057 OLYMPIA WA 985022599

PROJECT . STPUS-5213(001)
COUNTY(S) : THURSTON

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
351, 895. 50 348, 000. 00 390, 000. 00 330, 000. 00
2  CLEARI NG
0. 6000 ha 9, 000. 0000 14, 500. 0000 4, 000. 0000 4,100. 0000
5, 400. 00 8, 700. 00 2, 400. 00 2, 460. 00
3 CLEARI NG AND GRUBBI NG
3.7000 ha 10, 000. 0000 11, 500. 0000 6, 300. 0000 12, 330. 0000
37, 000. 00 42, 550. 00 23, 310. 00 45, 621. 00
4 REMOVI NG DRAI NAGE STRUCTURE
11. 0000 EACH 500. 0000 240. 0000 200. 0000 150. 0000
5, 500. 00 2, 640. 00 2,200. 00 1, 650. 00
5  REMOVI NG DRAI NAGE PI PE
171. 0000 w 30. 0000 28. 0000 30. 0000 17. 0000
5, 130. 00 4,788. 00 5, 130. 00 2,907.00
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR 101/ 514
L.S.
50, 000. 00 60, 000. 00 40, 000. 00 35, 000. 00
7 REMOVI NG CEMENT CONC. S| DEWALK
32.0000 e 15. 0000 10. 0000 17. 0000 17. 0000
480. 00 320. 00 544. 00 544. 00
8 REMOVI NG ASPHALT CONC. PAVEMENT
300. 0000 e 10. 0000 4. 0000 3. 0000 4. 4000
3, 000. 00 1, 200. 00 900. 00 1, 320. 00
9  REMOVI NG EXI STI NG POLYMER OVERLAY
L.S.
28, 000. 00 11, 000. 00 12, 000. 00 13, 200. 00
10 REMOVI NG BEAM GUARDRAI L
806. 0000 w 10. 0000 8. 0000 8. 0000 9. 0000
8, 060. 00 6, 448. 00 6, 448. 00 7,254.00
11 REMOVI NG BEAM GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 150. 0000 150. 0000 157. 0000
1, 400. 00 1, 200. 00 1, 200. 00 1, 256. 00



DOT_RGGBO5

PS&E JOB NO: 98C523
CONTRACT NO: 005717
VERSI ON NO : 3

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : 0L2424

DATE: 07/ 09/ 1999
TIME: 11: 35

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999

HAWY CSRO101 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
Fﬁ?gg&i%@ | {vpggdo';f/g&g NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
080523 98223-7781 TUMMTER - 98512- 6106
PROJECT STPUS- 5213( 001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG PAI NT STRI PE
2030. 0000 w 2.0000 2. 0000 2. 0000 2.1000
4, 060. 00 4, 060. 00 4, 060. 00 4,263.00
13 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S.
3, 040. 00 8, 500. 00 8, 500. 00 8, 925. 00
14 REMOVI NG CHAI N LI NK FENCE
486. 0000 w 10. 0000 9. 8000 5.0000 11. 0000
4, 860. 00 4,762.80 2, 430. 00 5, 346. 00
GRADI NG
15 ROADWAY EXCAVATI ON | NCL. HAUL
8220. 0000 s 10. 0000 4.8500 15. 0000 17. 3500
82, 200. 00 39, 867. 00 123, 300. 00 142, 617. 00
16 ROADWAY EXCAVATI ON | NCL. HAUL - AREA A
8220. 0000 s 10. 0000 4.8500 7.0000 12. 2500
82, 200. 00 39, 867. 00 57, 540. 00 100, 695. 00
17 ROADWAY EXCAVATI ON | NCL. HAUL - AREA B
550. 0000 s 10. 0000 6. 0000 15. 0000 14.1000
5, 500. 00 3, 300. 00 8, 250. 00 7,755. 00
18 ROADWAY EXCAVATI ON I NCL. HAUL - AREA C
30. 0000 s 10. 0000 25. 0000 15. 0000 24. 6000
300. 00 750. 00 450. 00 738. 00
19  COVVON BORROW | NCL. HAUL
31800. 0000 t 4. 3500 0. 0000 0. 0100 6. 8000
138, 330. 00 0.00 318. 00 216, 240. 00
20 EMBANKMENT COMPACTI ON
16430. 0000 s 2.0000 4.0000 3.0000 3. 6000
32, 860. 00 65, 720. 00 49, 290. 00 59, 148. 00
DRAI NAGE
21 DI TCH EXCAVATI ON | NCL. HAUL
310. 0000 s 15. 0000 6. 0000 15. 0000 14. 0000
4, 650. 00 1, 860. 00 4, 650. 00 4,340. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
Bl D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
HAWY CSROL101 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
CROSBY BLVD. / COOPER POINT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
| NTERCHANGE | MPROVEMENTS
080523 98223-7781 TUMMTER - 98512- 6106
PROJECT . STPUS- 5213(001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 GRATE | NLET TYPE 2
8. 0000 EACH 3, 000. 0000 1, 500. 0000 1, 700. 0000 1, 645. 0000
24, 000. 00 12, 000. 00 13, 600. 00 13, 160. 00
23 HEAVY LOOSE RI PRAP
120. 0000 t 45. 0000 25. 0000 35. 0000 26. 5000
5, 400. 00 3, 000. 00 4,200. 00 3, 180. 00
24 QUARRY SPALLS
558. 0000 t 25. 0000 16. 0000 23.0000 25. 0000
13, 950. 00 8, 928. 00 12, 834. 00 13, 950. 00
25  SPECI AL RI PRAP
98. 0000 t 35. 0000 30. 0000 35. 0000 28. 0000
3, 430. 00 2, 940. 00 3, 430. 00 2,744.00
26 UNDERDRAI N Pl PE 200 MM DI AM
54. 0000 w 40. 0000 16. 0000 11. 0000 32. 0000
2, 160. 00 864. 00 594. 00 1, 728.00
27 DRAIN Pl PE 150 MM DI AM
88. 0000 w 35. 0000 34. 0000 72. 0000 45. 0000
3, 080. 00 2,992. 00 6, 336. 00 3, 960. 00
28 SCHEDULE A CULV. PIPE 300 MM DI AM
118. 0000 w 80. 0000 52. 0000 63. 0000 48. 0000
9, 440. 00 6, 136. 00 7,434.00 5, 664. 00
29 SCHEDULE A CULV. PIPE 450 MM DI AM
10. 0000 w 120. 0000 146. 0000 105. 0000 157. 0000
1, 200. 00 1, 460. 00 1, 050. 00 1, 570. 00
30 SCHEDULE A CULV. PIPE 750 MM DI AM
58. 0000 w 130. 0000 150. 0000 110. 0000 105. 0000
7, 540. 00 8, 700. 00 6, 380. 00 6, 090. 00
31 TR 1 ST. CULV. PIPE 1.6 MM TH. 600 MM DI AM
401. 0000 w 160. 0000 105. 0000 78. 0000 100. 0000
64, 160. 00 42,105. 00 31, 278. 00 40, 100. 00
32  RECONSTRUCT EXI STI NG STORMMTER OUTLET STRUCTURE
1. 0000 EACH 2, 500. 0000 2,100. 0000 2, 000. 0000 1, 320. 0000
2, 500. 00 2, 100. 00 2, 000. 00 1, 320. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PSGE JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGON NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3 WORK ORDER# : OL2424

HWWY {SR 101

TITLE : SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
Fﬁ?gg&i%@ | M%&OEEEN?’? NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
98C523 98223-7781 TUMMTER - 98512- 6106

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

PROJECT  : STPUS 5213(001) ARLINGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S)  : THURSTON

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33 TR 1 CARBON STEEL STORM SEWER PI PE - 600MM DI AM
L.S.
17, 000. 00 49, 285. 00 20, 000. 00 27, 500. 00
34 CATCH BASIN TYPE 2 1350MM DI AM W TH FLOW RESTRI CTOR
1. 0000 EACH 2, 500. 0000 2, 000. 0000 2, 700. 0000 3, 100. 0000
2, 500. 00 2, 000. 00 2,700. 00 3, 100. 00
35 CATCH BASIN TYPE 1
17. 0000 EACH 900. 0000 715. 0000 950. 0000 650. 0000
15, 300. 00 12, 155. 00 16, 150. 00 11, 050. 00
36 CATCH BASIN TYPE 2 1200 MM DI AM
22.0000 EACH 2, 000. 0000 1, 400. 0000 1, 600. 0000 1, 865. 0000
44, 000. 00 30, 800. 00 35, 200. 00 41, 030. 00
37 CATCH BASIN TYPE 2 1800 MM DI AM
4. 0000 EACH 3, 000. 0000 3, 600. 0000 2, 800. 0000 3, 780. 0000
12, 000. 00 14, 400. 00 11, 200. 00 15, 120. 00
38 TESTI NG STORM SEWER Pl PE
2069. 5000 w 3. 0000 4.5000 7. 0000 3. 6000
6, 208. 50 9,312.75 14, 486. 50 7, 450. 20
39 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
359. 0000 w 60. 0000 70. 0000 75. 0000 70. 0000
21, 540. 00 25, 130. 00 26, 925. 00 25, 130. 00
40 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
530. 0000 w 75. 0000 90. 0000 66. 0000 88. 0000
39, 750. 00 47, 700. 00 34, 980. 00 46, 640. 00
41 CL. IV REINF. CONC. STORM SEWER PI PE 300 MM DI AM
75. 0000 w 75. 0000 95. 0000 110. 0000 75. 0000
5, 625. 00 7,125.00 8, 250. 00 5, 625. 00
42  DUCTILE | RON STORM SEWER PI PE - 300 MM DI AM
10. 0000 w 140. 0000 100. 0000 150. 0000 124. 0000
1, 400. 00 1, 000. 00 1, 500. 00 1, 240. 00
43 CORRUGATED POLYETHYLENE STORM SEWER PI PE 600 MM DI AM
501. 0000 w 130. 0000 125. 0000 80. 0000 96. 0000
65, 130. 00 62, 625. 00 40, 080. 00 48, 096. 00



* ok *

DOT_RGGB05
PS&E JOB NO: 98C523 REVI SION NO : 1
CONTRACT NO: 005717 REGION NO : 3
VERSI ON NO : 3 WORK ORDER# : OL2424
HWY © SR ,101
TITLE : SR 101

CROSBY BLVD. / COOPER POl NT RD

| NTERCHANGE | MPROVEMENTS

98C523
PROJECT . STPUS-5213(001)

COUNTY(S) : THURSTON

------- LOW BI DDER

PACI FI C ROAD & BRI DGE CO.

5802 CEMETARY RD
98223-7781

ARLI NGTON WA 98223339:

CONTRACTOR NUMBER :

100263

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 2ND BI DDER -
KIEW T PACI FI C CO.

DATE: 07/ 09/ 1999
TIME: 11: 35

BI DS OPENED ON : Jul 14 1999

4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

446001

AWARDED ON : Jul 16 1999
------- 3RD BIDDER -------

DLB EARTHWORK CO.

2823 29TH AVE SW

TUMMTER - 98512-6106
OLYMPIA WA 985022599
CONTRACTOR NUMBER : 100428

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
44  CORRUGATED POLYETHYLENE STORM SEWER Pl PE - 750MM DI AM
72.5000 w 165. 0000 140. 0000 110. 0000 138. 0000
11, 962. 50 10, 150. 00 7,975. 00 10, 005. 00
45  FURNI SHI NG AND JACKI NG 450 MM DI AM STEEL CASI NG
131. 2000 w 700. 0000 465. 0000 420. 0000 457. 0000
91, 840. 00 61, 008. 00 55, 104. 00 59, 958. 40
46 FURNI SHI NG AND JACKI NG 600 MM (M N.) DI AM STEEL CASI NG
81. 0000 w 650. 0000 516. 0000 477. 0000 531. 0000
52, 650. 00 41, 796. 00 38, 637. 00 43,011. 00
47  STEEL TRASH RACK- 750MM
2.0000 EACH 400. 0000 700. 0000 650. 0000 710. 0000
800. 00 1, 400. 00 1, 300. 00 1, 420. 00
48  SOLI D METAL COVER
1. 0000 EACH 200. 0000 400. 0000 175. 0000 168. 0000
200. 00 400. 00 175. 00 168. 00
49  ROTATE MAHOLE ECCENTRI C CONE SECTI ON
1. 0000 EACH 400. 0000 400. 0000 300. 0000 400. 0000
400. 00 400. 00 300. 00 400. 00
STRUCTURE
50 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
312. 0000 s 25. 0000 14. 0000 30. 0000 18. 0000
7, 800. 00 4, 368. 00 9, 360. 00 5, 616. 00
51  STRUCTURE EXCAVATI ON CLASS A INCL. HAUL - WALL #1
70. 0000 s 20. 0000 16. 0000 20. 0000 18. 5000
1, 400. 00 1, 120. 00 1, 400. 00 1, 295. 00
52 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
40, 000. 00 21, 600. 00 15, 000. 00 17, 700. 00
53  SHORI NG OR EXTRA EXCAVATI ON CLASS A - WALL #1
L.S
500. 00 5, 600. 00 1, 000. 00 1, 050. 00
54 GRAVEL BACKFILL FOR WALL
186. 0000 s 35. 0000 26. 0000 30. 0000 80. 0000
6, 510. 00 4,836. 00 5, 580. 00 14, 880. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98C523
CONTRACT NO: 005717
VERSI ON NO : 3

HWY : SR ,101

TITLE : SR 101
CROSBY BLVD. / COOPER PO NT RD.
I NTERCHANGE | MPROVEMENTS

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2424

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

PACI FI C ROAD & BRI DGE CO.
5802 CEMETARY RD

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

2ND BI DDER

DATE: 07/ 09/ 1999
TIME: 11: 35

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999
------- 3RD BIDDER -------

DLB EARTHWORK CO.
2823 29TH AVE SW

080523 98223-7781 TUMMTER - 98512- 6106
PROJECT . STPUS- 5213(001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
55  RETAINING WALL #1
97. 6000 e 190. 0000 200. 0000 220. 0000 180. 0000
18, 544. 00 19, 520. 00 21, 472.00 17, 568. 00
56 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
2.0000 EACH 5, 000. 0000 7, 400. 0000 3, 900. 0000 4,100. 0000
10, 000. 00 14, 800. 00 7, 800. 00 8, 200. 00
57 FURNI SHI NG CONC. PI LI NG
296. 0000 w 100. 0000 260. 0000 250. 0000 260. 0000
29, 600. 00 76, 960. 00 74, 000. 00 76, 960. 00
58 DRI VING CONC. PILE
34. 0000 EACH 750. 0000 840. 0000 1, 100. 0000 1, 115. 0000
25, 500. 00 28, 560. 00 37, 400. 00 37,910. 00
59 FURNI SHI NG ST. PILING
22.5000 w 90. 0000 100. 0000 180. 0000 188. 0000
2,025. 00 2, 250. 00 4, 050. 00 4, 230. 00
60 DRI VING ST. PILE
3. 0000 EACH 150. 0000 2, 100. 0000 2, 100. 0000 2, 135. 0000
450. 00 6, 300. 00 6, 300. 00 6, 405. 00
61 ST. REINF. BAR FOR BRI DGE
17050. 0000 kg 1.1000 1. 2200 1. 0000 1.1600
18, 755. 00 20, 801. 00 17, 050. 00 19, 778. 00
62 ST. REINF. BAR FOR WALL
3500. 0000 kg 1.1000 1. 2200 1. 0000 1.1700
3, 850. 00 4,270. 00 3, 500. 00 4, 095. 00
63 ST. REINF. BAR FOR FOUNDATI ON
49. 0000 kg 15. 0000 3. 0000 3. 0000 4. 0000
735. 00 147.00 147.00 196. 00
64 CONC. CLASS 28 FOR WALL
44,0000 s 450. 0000 480. 0000 550. 0000 432. 0000
19, 800. 00 21, 120. 00 24, 200. 00 19, 008. 00
65 CONC. CLASS 28 FOR BRI DGE
248. 0000 s 450. 0000 440. 0000 710. 0000 432. 0000
111, 600. 00 109, 120. 00 176, 080. 00 107, 136. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PS&E JOB NO: 98C523 REVISION NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3 WORK ORDER# : 0L2424

HWY : SR ,101

TITLE : gs@ig# BLVD. / COOPER POINT RD PACI FI C ROAD & BRI DGE CO. KIEW T PACI FI C CO. DLB EARTHWORK CO.
| NTERCHANGE. | MPROVENENTS 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW

980523 98223- 7781 TUMAATER - 98512- 6106

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

PROJECT  : STPUS 5213(001) ARLINGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S)  : THURSTON

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
66 CONC. CLASS 20 FOR FOUNDATI ON
1. 5500 s 650. 0000 700. 0000 1, 000. 0000 640. 0000
1, 007. 50 1, 085. 00 1, 550. 00 992. 00
67 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
68 ELASTOMERI C BEARI NG PAD - SUPERSTR
1. 0000 EACH 500. 0000 500. 0000 250. 0000 270. 0000
500. 00 500. 00 250. 00 270. 00
69 SUPERSTRUCTURE BRI DGE NO. 101/514 W DENI NG
L.S
220, 000. 00 239, 000. 00 640, 000. 00 303, 397. 00
70 BRI DGE RAI LI NG TYPE BP
124. 0000 w 150. 0000 157. 0000 115. 0000 176. 0000
18, 600. 00 19, 468. 00 14, 260. 00 21, 824. 00
71 TRAFFI C BARRI ER
61. 0000 w 164. 0000 230. 0000 175. 0000 155. 0000
10, 004. 00 14, 030. 00 10, 675. 00 9, 455. 00
72  SAW CUT GROOVI NG OF CONCRETE BRI DGE DECK
560. 0000 e 15. 0000 21. 0000 18. 0000 25. 0000
8, 400. 00 11, 760. 00 10, 080. 00 14, 000. 00
73  EPOXY COATED SO L NAIL 7M PEN
6. 0000 EACH 1, 000. 0000 4, 000. 0000 5, 600. 0000 4,500. 0000
6, 000. 00 24, 000. 00 33, 600. 00 27, 000. 00
74  EPOXY COATED SO L NAIL 13M PEN.
2.0000 EACH 1, 500. 0000 6, 000. 0000 6, 700. 0000 6, 700. 0000
3, 000. 00 12, 000. 00 13, 400. 00 13, 400. 00
SURFACI NG
75 CRUSHED SURFACI NG BASE COURSE
7449. 0000 t 15. 0000 13. 0000 15. 0000 14. 0000
111, 735. 00 96, 837. 00 111, 735. 00 104, 286. 00
76  SHOULDER FI NI SHI NG
0. 9400 km 1, 000. 0000 3, 000. 0000 2, 000. 0000 4, 250. 0000
940. 00 2, 820. 00 1, 880. 00 3, 995. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
- Bl D TABULATI ON REPORT TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
W SR 101 LOW BIDDER ----==- «=--c=- 2ND BIDDER =-----= «---cn- 3RD BIDDER -------
TI TLE : SR 101 PACI FI C ROAD & BRI DGE CO. KIEW T PACI FI C CO. DLB EARTHWORK CO.
Fﬁ?gg&i%@ | M%&OEEEN?’? NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
08C523 98223- 7781 TUMMATER - 98512- 6106
PROJECT . STPUS-5213(001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
Ll QUI D ASPHALT
77 ASPHALT FOR TACK COAl

78

79

80

81

82

83

84

85

86

16. 0000 t

ANTI - STRI PPI NG ADDI Tl VE
EST.

ASPHALT CONCRETE PAVEMENI
CRACK SEALI NG
EST.

FORCE ACCOUNT PAVEMENT REPAI R
EST.

PLANI NG Bl TUM NOUS PAVEMENT
2440. 0000 n

ASPHALT CONC. PAVEMENT CL. A PG 58-2:
7964. 0000 t

JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC

COVPACTI ON PRI CE ADJUSTMENT
CALC

EROSI ON CONTROL AND PLANTI NG
TOPSO L TYPE C
30. 0000 nB

SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
4.0000 ha

375. 0000
6, 000. 00

4, 360. 00

2, 000. 00

5, 000. 00

6. 0000
14, 640. 00

40. 0000

318, 560. 00

9, 557. 00

5,132.00

50. 0000

1, 500. 00

3, 000. 0000
12, 000. 00

250. 0000
4, 000. 00

4, 360. 00

2, 000. 00

5, 000. 00

4.0000
9, 760. 00

38. 7000

308, 206. 80

9, 557. 00

5,132.00

65. 0000

1, 950. 00

2,100. 0000
8, 400. 00

400. 0000
6, 400. 00

4, 360. 00

2, 000. 00

5, 000. 00

6. 0000
14, 640. 00

39. 0000

310, 596. 00

9, 557. 00

5,132.00

40. 0000

1, 200. 00

2,100. 0000
8, 400. 00

262. 0000
4,192. 00

4, 360. 00

2, 000. 00

5, 000. 00

7. 0500
17,202. 00

40. 5000

322,542. 00

9, 557. 00

5,132.00

61. 4000

1,842.00

2, 458. 0000
9, 832. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
HAWY CSROL101 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
Fﬁ?gg&i%@ | {vpggdo';f/g&g NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
080523 98223-7781 TUMMTER - 98512- 6106
PROJECT . STPUS- 5213(001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
87 EROSI ON CONTROL BLANKET
6500. 0000 e 2.0000 1. 5000 1. 5000 1. 6200
13, 000. 00 9, 750. 00 9, 750. 00 10, 530. 00
88 CLEAR PLASTI C COVERI NG
7100. 0000 e 1. 0000 1. 4000 1. 5000 1. 0000
7,100. 00 9, 940. 00 10, 650. 00 7,100. 00
89  SLOPE STABI LI ZATI ON
500. 0000 e 15. 0000 2. 0000 2. 0000 2.2000
7,500. 00 1, 000. 00 1, 000. 00 1, 100. 00
90 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
91 SOD | NSTALLATI ON
240. 0000 e 8. 0000 8. 0000 8. 0000 7.0000
1, 920. 00 1, 920. 00 1, 920. 00 1, 680. 00
92  STRAW BALE
200. 0000 EACH 20. 0000 0. 0000 15. 0000 13. 4000
4, 000. 00 0.00 3, 000. 00 2, 680. 00
93  MUD PALLI ATI VE FOR STABI LI ZED CONSTRUCTI ON ACCESS
216. 0000 s 20. 0000 18. 0000 17. 0000 7.0000
4,320.00 3, 888. 00 3,672.00 1,512.00
94  SPILL CONTROL RESPONDER
200. 0000 HR 35. 0000 35. 0000 1. 0000 52. 0000
7, 000. 00 7, 000. 00 200. 00 10, 400. 00
95  EROSI ON CONTROL SPECI ALI ST
200. 0000 HR 30. 0000 35. 0000 1. 0000 52. 0000
6, 000. 00 7, 000. 00 200. 00 10, 400. 00
TRAFFI C
96 CEMENT CONC. BARRI ER CURB AND GUTTER
1064. 0000 w 30. 0000 34. 0000 24.0000 33. 0000
31, 920. 00 36, 176. 00 25, 536. 00 35,112. 00
97 CEMENT CONC. BARRI ER CURB
98. 0000 w 50. 0000 53. 0000 32. 0000 42.0000
4, 900. 00 5, 194. 00 3,136. 00 4,116. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PS&E JOB NO: 98C523 REVISION NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3 WORK ORDER# : 0L2424

HWY : SR ,101

TITLE : gs@ig# BLVD. / COOPER POINT RD PACI FI C ROAD & BRI DGE CO. KIEW T PACI FI C CO. DLB EARTHWORK CO.
| NTERCHANGE. | MPROVENENTS 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW

980523 98223- 7781 TUMAATER - 98512- 6106

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

PROJECT  : STPUS 5213(001) ARLINGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S)  : THURSTON

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
98 EXTRUDED CURB
448. 0000 w 12. 0000 15. 0000 15. 0000 16. 0000
5, 376. 00 6, 720. 00 6, 720. 00 7,168. 00
99 BEAM GUARDRAI L TYPE 1
546. 0000 w 45. 0000 44,0000 44.0000 46. 0000
24,570. 00 24, 024.00 24,024.00 25, 116. 00
100 BEAM GUARDRAI L FLARED TERM NAL
3. 0000 EACH 1, 900. 0000 1, 900. 0000 1, 900. 0000 1, 995. 0000
5, 700. 00 5, 700. 00 5, 700. 00 5, 985. 00
101 BEAM GUARDRAI L ANCHOR TYPE 4
12. 0000 EACH 400. 0000 500. 0000 485. 0000 509. 0000
4,800. 00 6, 000. 00 5, 820. 00 6, 108. 00
102 TEMPORARY CONC. BARRI ER
1061. 0000 w 48. 2000 43. 0000 25. 0000 45. 0000
51, 140. 20 45, 623. 00 26, 525. 00 47,745.00
103 REMOVE AND RESET CONCRETE BARRI ER
L.S.
3, 000. 00 3, 400. 00 3, 000. 00 7, 500. 00
104 TEMPORARY | MPACT ATTENUATOR
5. 0000 EACH 3, 500. 0000 2, 500. 0000 1, 000. 0000 0. 0000
17, 500. 00 12, 500. 00 5, 000. 00 0.00
105 REPAIR | MPACT ATTENUATOR
EST.
3, 700. 00 3, 700. 00 3, 700. 00 3, 700. 00
106 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 1, 000. 0000 750. 0000 750. 0000 788. 0000
2, 000. 00 1, 500. 00 1, 500. 00 1, 576. 00
107 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 6, 500. 0000 5, 000. 0000 12, 600. 0000
12, 000. 00 13, 000. 00 10, 000. 00 25, 200. 00
108 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
230. 0000 HR 30. 0000 30. 0000 35. 0000 36. 8000
6, 900. 00 6, 900. 00 8, 050. 00 8, 464. 00



DOT_RGGBO5

PS&E JOB NO: 98C523
CONTRACT NO: 005717
VERSI ON NO : 3

HWY : SR ,101

TITLE : SR 101
CROSBY BLVD. / COOPER PO NT RD.
I NTERCHANGE | MPROVEMENTS

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2424

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

PACI FI C ROAD & BRI DGE CO.
5802 CEMETARY RD

2ND BI DDER

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

DATE: 07/ 09/ 1999
TIME: 11: 35

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999
------- 3RD BIDDER -------

DLB EARTHWORK CO.
2823 29TH AVE SW

080523 98223-7781 TUMMTER - 98512- 6106
PROJECT . STPUS- 5213(001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
109 FLEXI BLE GUI DE POST
102. 0000 EACH 25. 0000 22.0000 28. 0000 23. 0000
2, 550. 00 2, 244.00 2, 856. 00 2, 346. 00
110 PAINT STRI PE
5750. 0000 w 0. 3500 0. 7000 0. 7000 0. 6800
2,012. 50 4, 025. 00 4,025. 00 3, 910. 00
111 PLASTI C STRI PE
120. 0000 w 8. 0000 5. 0000 5. 0000 5. 2500
960. 00 600. 00 600. 00 630. 00
112 PLASTI C DRAI NAGE MARKI NG
9. 0000 EACH 20. 0000 35. 0000 35. 0000 37.0000
180. 00 315. 00 315. 00 333. 00
113  PLASTI C JUNCTI ON BOX MARKI NG
47.0000 EACH 10. 0000 30. 0000 29. 0000 30. 0000
470. 00 1, 410. 00 1, 363. 00 1, 410. 00
114  TEMPORARY PAI NTED GORE STRI PE
60. 0000 w 0.8200 10. 0000 10. 0000 10. 5000
49. 20 600. 00 600. 00 630. 00
115 PLASTI C GORE STRI PE
1980. 0000 w 6. 0000 4. 0000 4. 0000 4.2000
11, 880. 00 7,920. 00 7,920. 00 8, 316. 00
116 PAI NTED DOTTED GORE STRI PE
140. 0000 w 1. 5000 3. 0000 2. 6000 2. 7500
210. 00 420. 00 364. 00 385. 00
117 PLASTI C DOTTED GORE STRI PE
270. 0000 w 2.5000 6. 0000 6. 0000 6. 3000
675. 00 1, 620. 00 1, 620. 00 1,701.00
118  DURABLE CROSSWALK STRI PE
119. 0000 e 50. 0000 85. 0000 85. 0000 89. 0000
5, 950. 00 10, 115. 00 10, 115. 00 10, 591. 00
119 DURABLE STOP BAR
149. 0000 w 30. 0000 40. 0000 40. 0000 42.0000
4, 470. 00 5, 960. 00 5, 960. 00 6, 258. 00



DOT_RGGB05
PS&E JOB NO: 98C523 REVI SION NO : 1
CONTRACT NO: 005717 REGION NO : 3
VERSI ON NO : 3 WORK ORDER# : OL2424
HWY © SR ,101
TITLE : SR 101

CROSBY BLVD. / COOPER POl NT RD.

| NTERCHANGE | MPROVEMENTS

98C523
PROJECT . STPUS-5213(001)

COUNTY(S) : THURSTON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

LOW BI DDER

PACI FI C ROAD & BRI DGE CO.
5802 CEMETARY RD
98223-7781

ARLI NGTON WA 98223339:
CONTRACTOR NUMBER :

2ND BI DDER
KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

DATE: 07/ 09/ 1999
TIME: 11: 35

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999
------- 3RD BIDDER -------

DLB EARTHWORK CO.

2823 29TH AVE SW

TUMMTER - 98512-6106
OLYMPIA WA 985022599
CONTRACTOR NUMBER : 100428

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
120 DURABLE TRAFFI C ARROW
36. 0000 EACH 70. 0000 150. 0000 150. 0000 158. 0000
2,520. 00 5, 400. 00 5, 400. 00 5, 688. 00
121  DURABLE TRAFFI C LETTER
64. 0000 EACH 45. 0000 55. 0000 55. 0000 58. 0000
2, 880. 00 3,520. 00 3,520. 00 3,712.00
122 PLASTI C BI CYCLE LANE SYMBOL
13. 0000 EACH 25. 0000 250. 0000 250. 0000 262. 0000
325. 00 3, 250. 00 3, 250. 00 3, 406. 00
123 RAI SED PAVEMENT MARKER TYPE 1
2.0000 HUND 300. 0000 250. 0000 245. 0000 257.0000
600. 00 500. 00 490. 00 514. 00
124  TEMPORARY RAI SED PAVEMENT MARKER TYPE 1
6. 7000 HUND 160. 0000 270. 0000 265. 0000 280. 0000
1,072.00 1, 809. 00 1,775.50 1, 876. 00
125 RAI SED PAVEMENT MARKER TYPE 2
6. 1000 HUND 400. 0000 450. 0000 5. 0000 470. 0000
2, 440. 00 2, 745. 00 30. 50 2,867.00
126  TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
0. 8000 HUND 285. 0000 800. 0000 800. 0000 840. 0000
228.00 640. 00 640. 00 672.00
127 TEMPORARY PAVEMENT MARKI NG
5010. 0000 w 0. 3000 3. 5000 3.5000 3.7000
1, 503. 00 17, 535. 00 17, 535. 00 18, 537. 00
128 PERMANENT SI GNI NG
L.S.
59, 200. 00 65, 000. 00 65, 000. 00 78, 000. 00
129 | LLUM NATI ON SYSTEM SCA 319
L.S.
88, 900. 00 64, 000. 00 64, 000. 00 67, 200. 00
130 TEMPORARY TRAFFI C SI GNAL DI SPLAY SYSTEM
L.S.
52, 549. 00 84, 000. 00 84, 000. 00 88, 200. 00



DOT_RGGBO5

PS&E JOB NO: 98C523
CONTRACT NO: 005717
VERSI ON NO : 3

* ok *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2424

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 07/ 09/ 1999
TIME: 11: 35

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999

HAWY CSROL101 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
Fﬁ?gg&i%@ | {vpggdo';f/g&g NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
080523 98223-7781 TUMMTER - 98512- 6106
PROJECT STPUS- 5213( 001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
131 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
398, 779. 00 290, 000. 00 270, 000. 00 325, 500. 00
132 TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
63, 000. 00 42,000. 00 42, 000. 00 42, 000. 00
133 CONDUI T PI PE 53 MM DI AM
124. 0000 w 40. 0000 50. 0000 50. 0000 52.5000
4, 960. 00 6, 200. 00 6, 200. 00 6, 510. 00
134 BARRI ER DRUM
64. 0000 EACH 50. 0000 70. 0000 100. 0000 62. 0000
3, 200. 00 4, 480. 00 6, 400. 00 3,968. 00
135 TUBULAR MARKER
49. 0000 EACH 32.0000 40. 0000 50. 0000 47.0000
1, 568. 00 1, 960. 00 2, 450. 00 2,303.00
136 SEQUENTI AL ARROW SI GN
360. 0000 HR 5. 0000 6. 0000 10. 0000 4.2000
1, 800. 00 2,160. 00 3, 600. 00 1,512. 00
137 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 2, 500. 0000 10, 000. 0000 2, 500. 0000 3,990. 0000
7, 500. 00 30, 000. 00 7, 500. 00 11, 970. 00
138 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
800. 0000 HR 3. 0000 5. 0000 15. 0000 9. 4500
2, 400. 00 4, 000. 00 12, 000. 00 7,560. 00
139 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
12, 550. 00 15, 000. 00 5, 000. 00 19, 900. 00
140 TRAFFI C CONTROL LABOR
2930. 0000 HR 28. 0000 28. 0000 35. 0000 33.5000
82, 040. 00 82, 040. 00 102, 550. 00 98, 155. 00
141 TRAFFI C CONTROL SUPERVI SOR
1680. 0000 HR 37.0000 0. 0000 1. 0000 36. 5000
62, 160. 00 0.00 1, 680. 00 61, 320. 00



DOT_RGGBO5

PS&E JOB NO: 98C523
CONTRACT NO: 005717
VERSI ON NO : 3

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

WORK ORDER# : 0L2424

DATE: 07/ 09/ 1999
TIME: 11: 35

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999

HAWY CSRO101 e LOW BIDDER  ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
FE?EEEHEEX?IILPEE£EEEN$8 NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
080523 98223-7781 TUMMTER - 98512- 6106
PROJECT STPUS- 5213( 001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
142 CONSTRUCTI ON SI GNS CLASS A
33. 8000 e 116. 0000 150. 0000 200. 0000 100. 0000
3, 920. 80 5, 070. 00 6, 760. 00 3, 380. 00
OTHER | TEMS
143 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
3970. 4000 s 12. 0000 7. 5000 20. 0000 5. 4000
47, 644. 80 29, 778.00 79, 408. 00 21, 440. 16
144 SHORI NG OR EXTRA EXCAVATI ON CLASS B
3824. 0000 e 8. 0000 3.5000 3.0000 4. 2500
30, 592. 00 13, 384. 00 11, 472. 00 16, 252. 00
145 GRAVEL BACKFI LL FOR DRAI N
9. 0000 s 40. 0000 30. 0000 50. 0000 77.0000
360. 00 270. 00 450. 00 693. 00
146 CONTROLLED DENSI TY FILL
27.0000 s 85. 0000 160. 0000 80. 0000 90. 0000
2,295. 00 4,320.00 2,160. 00 2, 430. 00
147 WATER
670. 0000 s 8. 0000 6. 0000 40. 0000 10. 0000
5, 360. 00 4,020. 00 26, 800. 00 6, 700. 00
148 PLUGG NG EXI STI NG Pl PE
1. 0000 EACH 300. 0000 300. 0000 350. 0000 103. 0000
300. 00 300. 00 350. 00 103. 00
149 ADJUST MONUMENT CASE AND COVEF
12. 0000 EACH 250. 0000 150. 0000 200. 0000 180. 0000
3, 000. 00 1, 800. 00 2, 400. 00 2, 160. 00
150 CEMENT CONC. S| DEWALK
1877. 0000 e 30. 0000 33. 0000 20. 0000 27.0000
56, 310. 00 61, 941. 00 37, 540. 00 50, 679. 00
151  RAI SED TRAFFIC | SLAND NO. 1
L.S
1, 500. 00 5, 900. 00 5, 200. 00 6, 660. 00
152  RAI SED TRAFFIC | SLAND NO. 2
L.S
5, 500. 00 3, 600. 00 3,300. 00 4,068. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
HAWY CSRO101 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
Fﬁ?gg&i%@ | {vpggdo';f/g&g NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
080523 98223-7781 TUMMTER - 98512- 6106
PROJECT . STPUS- 5213(001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
153 CONC. SLOPE PROTECTI ON
99. 0000 e 45. 0000 46. 0000 75. 0000 37. 0000
4, 455. 00 4,554, 00 7,425.00 3, 663. 00
154  REDI RECTI ONAL LAND FORM
L.S.
5, 000. 00 2, 000. 00 6, 000. 00 1, 025. 00
155 CHAIN LI NK FENCE TYPE 3
663. 0000 w 30. 0000 22.0000 21. 0000 22.0000
19, 890. 00 14, 586. 00 13, 923. 00 14, 586. 00
156 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
29. 0000 EACH 200. 0000 150. 0000 145. 0000 152. 0000
5, 800. 00 4, 350. 00 4,205. 00 4, 408. 00
157 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 550. 0000 650. 0000 650. 0000 683. 0000
550. 00 650. 00 650. 00 683. 00
158 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
360. 0000 s 35. 0000 26. 0000 25. 0000 24.0000
12, 600. 00 9, 360. 00 9, 000. 00 8, 640. 00
159 ADJUST MANHOLE
2.0000 EACH 400. 0000 350. 0000 500. 0000 250. 0000
800. 00 700. 00 1, 000. 00 500. 00
160 MANHOLE 1200 MM DI AM  TYPE 1
1. 0000 EACH 2, 500. 0000 2,100. 0000 1, 700. 0000 2,215. 0000
2, 500. 00 2, 100. 00 1, 700. 00 2,215.00
161 ADJUST CATCH BASI M
4. 0000 EACH 300. 0000 250. 0000 500. 0000 210. 0000
1, 200. 00 1, 000. 00 2, 000. 00 840. 00
162  ABANDON CATCH BASI N
4. 0000 EACH 600. 0000 330. 0000 500. 0000 420. 0000
2, 400. 00 1, 320. 00 2, 000. 00 1, 680. 00
163 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
9, 300. 00 3, 000. 00 1, 000. 00 14, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
HAWY CSROL101 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
Fﬁ?gg&i%@ | {vpggdo';f/g&g NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
080523 98223-7781 TUMMTER - 98512- 6106
PROJECT . STPUS- 5213(001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
164 ADJUST VALVE BOX
1. 0000 EACH 125. 0000 200. 0000 200. 0000 115. 0000
125. 00 200. 00 200. 00 115. 00
165 ADJUST JUNCTI ON BO»
17. 0000 EACH 200. 0000 200. 0000 200. 0000 210. 0000
3, 400. 00 3, 400. 00 3, 400. 00 3,570. 00
166 FORCE ACCOUNT REMOVI NG OBSTRUCTI ON
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
167 FORCE ACCOUNT REMOVI NG OBSTRUCTI ON -- 600MM DI AM  BORI NG
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
168 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
169 TRI MM NG AND CLEANUP
L.S.
5, 000. 00 2, 200. 00 2, 000. 00 14, 000. 00
170 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
171 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
172 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
230. 0000 e 2.5000 6. 0000 2. 0000 1. 7000
575. 00 1, 380. 00 460. 00 391. 00
173 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1784. 0000 w 13. 0000 16. 0000 12. 0000 18. 0000
23,192. 00 28, 544. 00 21, 408. 00 32,112.00
174  CONSTRUCTI ON FENCE
742.0000 w 10. 0000 6. 5000 7.0000 6. 0000
7,420. 00 4,823.00 5,194. 00 4,452.00



DOT_RGGB05 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
Bl D TABULATI ON REPORT * * * TIME: 11: 35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
Y CSR 101 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. DLB EARTHWORK CO.
Fﬁ?g%ﬁh\é@ | M%&OEEEN?’? NT RD. 5802 CEMETARY RD 4904 LK WASHI NGTON BLVD NE 2823 29TH AVE SW
980523 98223- 7781 TUMMTER - 98512-6106
PRQJECT . STPUS- 5213(001) ARLI NGTON WA 98223339: RENTON WA 980561057 OLYMPIA WA 985022599
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
175 SURVEY AND MEASUREMENT
L.S.
5, 000. 00 5, 000. 00 5, 000. 00 4,300. 00
176 TRAI NI NG
1000. 0000 HR 1. 0000 2. 0000 0. 5000 2. 8000
1, 000. 00 2, 000. 00 500. 00 2, 800. 00
CONTRACT TOTAL $3, 850, 950. 50 $3, 481, 633. 35 $3, 961, 837. 50 $4, 036, 608. 76



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999

* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424

HWY SR ,101 T 4TH BIDDER  -------

TITLE : SR 101 FUJI | NDUSTRI ES, | NC.

CROSBY BLVD. / COOPER PO NT RD.

| NTERCHANGE | MPROVEMENTS 11405 - 24TH AVE E

080523 TACOMA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
351, 895. 50 350, 000. 00
2  CLEARI NG
0. 6000 ha 9, 000. 0000 8, 200. 0000
5, 400. 00 4,920. 00
3 CLEARI NG AND GRUBBI NG
3. 7000 ha 10, 000. 0000 12, 750. 0000
37, 000. 00 47,175. 00
4 REMOVI NG DRAI NAGE STRUCTURE
11. 0000 EACH 500. 0000 400. 0000
5, 500. 00 4, 400. 00
5  REMOVI NG DRAI NAGE PI PE
171. 0000 w 30. 0000 50. 0000
5, 130. 00 8, 550. 00
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BR 101/514
L.S.
50, 000. 00 95, 000. 00
7 REMOVI NG CEMENT CONC. S| DEWALK
32. 0000 m 15. 0000 35. 0000
480. 00 1, 120. 00
8 REMOVI NG ASPHALT CONC. PAVEMENT
300. 0000 m 10. 0000 11. 2500
3, 000. 00 3,375. 00
9  REMOVI NG EXI STI NG POLYMER OVERLAY
L.S.
28, 000. 00 15, 000. 00
10 REMOVI NG BEAM GUARDRAI L
806. 0000 w 10. 0000 8. 7500
8, 060. 00 7,052. 50

11 REMOVI NG BEAM GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 158. 7500
1, 400. 00 1,270. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999

* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
HWY SR ,101 T 4TH BIDDER  -------

TITLE : SR 101 FUJI | NDUSTRI ES, | NC.

CROSBY BLVD. / COOPER PO NT RD.

| NTERCHANGE | MPROVEMENTS 11405 - 24TH AVE E

080523 TACOMA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG PAI NT STRI PE
2030. 0000 w 2. 0000 2.1000
4, 060. 00 4,263.00
13 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
3, 040. 00 10, 000. 00
14 REMOVI NG CHAI N LI NK FENCE
486. 0000 w 10. 0000 2. 5000
4, 860. 00 1, 215. 00
GRADI NG
15 ROADWAY EXCAVATI ON | NCL. HAUL
8220. 0000 B 10. 0000 10. 0000
82, 200. 00 82, 200. 00
16 ROADWAY EXCAVATION I NCL. HAUL - AREA A
8220. 0000 B 10. 0000 8. 0000
82, 200. 00 65, 760. 00
17 ROADWAY EXCAVATION I NCL. HAUL - AREA B
550. 0000 B 10. 0000 8. 0000
5, 500. 00 4, 400. 00
18 ROADWAY EXCAVATION INCL. HAUL - AREA C
30. 0000 B 10. 0000 15. 0000
300. 00 450. 00
19  COVMON BORROW | NCL. HAUL
31800. 0000 t 4. 3500 7. 5000
138, 330. 00 238, 500. 00
20 EMBANKNMENT COMPACTI ON
16430. 0000 B 2. 0000 1. 2000
32, 860. 00 19, 716. 00
DRAI NAGE
21 DI TCH EXCAVATI ON | NCL. HAUL
310. 0000 B 15. 0000 16. 5000

4, 650. 00 5,115. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
- Bl D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 GRATE | NLET TYPE 2
8. 0000 EACH 3, 000. 0000 1, 500. 0000
24, 000. 00 12, 000. 00
23 HEAVY LOOSE RI PRAP
120. 0000 t 45. 0000 50. 0000
5, 400. 00 6, 000. 00
24 QUARRY SPALLS
558. 0000 t 25. 0000 27.5000
13, 950. 00 15, 345. 00
25  SPECI AL RI PRAP
98. 0000 t 35. 0000 27.5000
3, 430. 00 2, 695. 00
26 UNDERDRAI N Pl PE 200 MM DI AM
54. 0000 w 40. 0000 21. 0000
2, 160. 00 1, 134. 00
27 DRAIN Pl PE 150 MM DI AM
88. 0000 w 35. 0000 17. 0000
3, 080. 00 1, 496. 00
28 SCHEDULE A CULV. PIPE 300 MM DI AM
118. 0000 w 80. 0000 32. 5000
9, 440. 00 3, 835. 00
29 SCHEDULE A CULV. PIPE 450 MM DI AM
10. 0000 w 120. 0000 50. 0000
1, 200. 00 500. 00
30 SCHEDULE A CULV. PIPE 750 MM DI AM
58. 0000 w 130. 0000 92. 5000
7, 540. 00 5, 365. 00
31 TR 1 ST. CULV. PIPE 1.6 MM TH. 600 MM DI AM
401. 0000 w 160. 0000 72. 0000
64, 160. 00 28,872.00
32  RECONSTRUCT EXI STI NG STORMMTER OUTLET STRUCTURE
1. 0000 EACH 2, 500. 0000 1, 500. 0000
2, 500. 00 1, 500. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PS&E JOB NO: 98C523 REVI SI ON NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3 WORK ORDER# : 0L2424

W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT STPUS- 5213( 001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33 TR 1 CARBON STEEL STORM SEWER PI PE - 600MM DI AM
L.S.
17, 000. 00 35, 000. 00
34 CATCH BASIN TYPE 2 1350MM DI AM W TH FLOW RESTRI CTOR
1. 0000 EACH 2, 500. 0000 2, 700. 0000
2, 500. 00 2, 700. 00
35 CATCH BASIN TYPE 1
17. 0000 EACH 900. 0000 750. 0000
15, 300. 00 12, 750. 00
36 CATCH BASIN TYPE 2 1200 MM DI AM
22.0000 EACH 2, 000. 0000 2, 000. 0000
44, 000. 00 44, 000. 00
37 CATCH BASIN TYPE 2 1800 MM DI AM
4. 0000 EACH 3, 000. 0000 3, 800. 0000
12, 000. 00 15, 200. 00
38 TESTI NG STORM SEWER Pl PE
2069. 5000 w 3. 0000 5. 0000
6, 208. 50 10, 347.50
39 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
359. 0000 w 60. 0000 40. 0000
21, 540. 00 14, 360. 00
40 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
530. 0000 w 75. 0000 54. 0000
39, 750. 00 28, 620. 00
41 CL. IV REINF. CONC. STORM SEWER PI PE 300 MM DI AM
75. 0000 w 75. 0000 61. 0000
5, 625. 00 4,575. 00
42  DUCTILE | RON STORM SEWER PI PE - 300 MM DI AM
10. 0000 w 140. 0000 92. 5000
1, 400. 00 925. 00
43 CORRUGATED POLYETHYLENE STORM SEWER PI PE 600 MM DI AM
501. 0000 w 130. 0000 70. 5000
65, 130. 00 35, 320. 50



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999

* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
44  CORRUGATED POLYETHYLENE STORM SEWER Pl PE - 750MM DI AM
72.5000 w 165. 0000 95. 0000
11, 962. 50 6, 887. 50
45  FURNI SHI NG AND JACKI NG 450 MM DI AM STEEL CASI NG
131. 2000 w 700. 0000 500. 0000
91, 840. 00 65, 600. 00
46 FURNI SHI NG AND JACKI NG 600 MM (M N.) DI AM STEEL CASI NG
81. 0000 w 650. 0000 600. 0000
52, 650. 00 48, 600. 00
47  STEEL TRASH RACK- 750MM
2.0000 EACH 400. 0000 775. 0000
800. 00 1, 550. 00
48  SOLI D METAL COVER
1. 0000 EACH 200. 0000 175. 0000
200. 00 175. 00
49  ROTATE MAHOLE ECCENTRI C CONE SECTI ON
1. 0000 EACH 400. 0000 350. 0000
400. 00 350. 00
STRUCTURE
50 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
312. 0000 s 25. 0000 25. 0000
7, 800. 00 7, 800. 00
51  STRUCTURE EXCAVATI ON CLASS A INCL. HAUL - WALL #1
70. 0000 s 20. 0000 25. 0000
1, 400. 00 1, 750. 00
52 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
40, 000. 00 70, 000. 00
53  SHORI NG OR EXTRA EXCAVATI ON CLASS A - WALL #1
L.S.
500. 00 5, 000. 00

54 GRAVEL BACKFILL FOR WALL
186. 0000 nB 35. 0000 32. 5000
6, 510. 00 6, 045. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PS&E JOB NO: 98C523 REVI SI ON NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3 WORK ORDER# : 0L2424

W CSRO101 e 4TH BIDDER -------
TTLE : ggcégi BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT STPUS- 5213( 001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
55  RETAINING WALL #1
97. 6000 e 190. 0000 175. 0000
18, 544. 00 17, 080. 00
56 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
2.0000 EACH 5, 000. 0000 3, 600. 0000
10, 000. 00 7,200. 00
57 FURNI SHI NG CONC. PI LI NG
296. 0000 w 100. 0000 250. 0000
29, 600. 00 74, 000. 00
58 DRI VING CONC. PILE
34. 0000 EACH 750. 0000 1, 300. 0000
25, 500. 00 44, 200. 00
59 FURNI SHI NG ST. PILING
22.5000 w 90. 0000 125. 0000
2,025. 00 2,812. 50
60 DRI VING ST. PILE
3. 0000 EACH 150. 0000 3, 100. 0000
450. 00 9, 300. 00
61 ST. REINF. BAR FOR BRI DGE
17050. 0000 kg 1.1000 1.1000
18, 755. 00 18, 755. 00
62 ST. REINF. BAR FOR WALL
3500. 0000 kg 1.1000 1.1000
3, 850. 00 3, 850. 00
63 ST. REINF. BAR FOR FOUNDATI ON
49. 0000 kg 15. 0000 3. 5000
735. 00 171. 50
64 CONC. CLASS 28 FOR WALL
44,0000 s 450. 0000 550. 0000
19, 800. 00 24, 200. 00
65 CONC. CLASS 28 FOR BRI DGE
248. 0000 s 450. 0000 440. 0000
111, 600. 00 109, 120. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
- Bl D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
66 CONC. CLASS 20 FOR FOUNDATI ON
1. 5500 s 650. 0000 500. 0000
1, 007. 50 775. 00
67 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00
68 ELASTOMERI C BEARI NG PAD - SUPERSTR.
1. 0000 EACH 500. 0000 4,200. 0000
500. 00 4, 200. 00
69 SUPERSTRUCTURE BRI DGE NO. 101/514 W DENI NG
L.S.
220, 000. 00 475, 000. 00
70 BRI DGE RAI LI NG TYPE BP
124. 0000 w 150. 0000 155. 0000
18, 600. 00 19, 220. 00
71 TRAFFI C BARRI ER
61. 0000 w 164. 0000 250. 0000
10, 004. 00 15, 250. 00
72  SAW CUT GROOVI NG OF CONCRETE BRI DGE DECK
560. 0000 e 15. 0000 25. 0000
8, 400. 00 14, 000. 00
73 EPOXY COATED SO L NAIL 7M PEN.
6. 0000 EACH 1, 000. 0000 6, 000. 0000
6, 000. 00 36, 000. 00
74  EPOXY COATED SO L NAIL 13M PEN.
2.0000 EACH 1, 500. 0000 7, 000. 0000
3, 000. 00 14, 000. 00
SURFACI NG
75 CRUSHED SURFACI NG BASE COURSE
7449. 0000 t 15. 0000 14. 0000
111, 735. 00 104, 286. 00
76  SHOULDER FI NI SHI NG
0. 9400 km 1, 000. 0000 2, 000. 0000
940. 00 1, 880. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
77 ASPHALT FOR TACK COAT
16. 0000 t 375. 0000 275. 0000
6, 000. 00 4, 400. 00
78 ANTI - STRI PPI NG ADDI Tl VE
EST.
4, 360. 00 4, 360. 00
ASPHALT CONCRETE PAVEMENT
79 CRACK SEALI NG
EST.
2, 000. 00 2, 000. 00
80 FORCE ACCOUNT PAVEMENT REPAI R
EST.
5, 000. 00 5, 000. 00
81 PLANI NG Bl TUM NOUS PAVEMENT
2440. 0000 e 6. 0000 5. 5000
14, 640. 00 13, 420. 00
82 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
7964. 0000 t 40. 0000 39. 5000
318, 560. 00 314, 578. 00
83 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
9, 557. 00 9, 557. 00
84 COMPACTI ON PRI CE ADJUSTMENT
CALC
5,132. 00 5,132. 00
EROSI ON CONTROL AND PLANTI NG
85 TOPSO L TYPE C
30. 0000 s 50. 0000 32. 5000
1, 500. 00 975. 00
86 SEEDI NG, FERTILIZI NG AND MULCHI NG
4. 0000 ha 3, 000. 0000 2, 750. 0000
12, 000. 00 11, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
87 EROSI ON CONTROL BLANKET
6500. 0000 e 2.0000 2.0000
13, 000. 00 13, 000. 00
88 CLEAR PLASTI C COVERI NG
7100. 0000 e 1. 0000 2.0000
7,100. 00 14, 200. 00
89  SLOPE STABI LI ZATI ON
500. 0000 e 15. 0000 2.0000
7,500. 00 1, 000. 00
90 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
12, 000. 00 12, 000. 00
91 SOD | NSTALLATI ON
240. 0000 e 8. 0000 9. 0000
1, 920. 00 2,160. 00
92  STRAW BALE
200. 0000 EACH 20. 0000 10. 0000
4, 000. 00 2, 000. 00
93  MUD PALLI ATI VE FOR STABI LI ZED CONSTRUCTI ON ACCESS
216. 0000 s 20. 0000 35. 0000
4,320.00 7,560. 00
94  SPILL CONTROL RESPONDER
200. 0000 HR 35. 0000 45. 0000
7, 000. 00 9, 000. 00
95  EROSI ON CONTROL SPECI ALI ST
200. 0000 HR 30. 0000 45. 0000
6, 000. 00 9, 000. 00
TRAFFI C
96 CEMENT CONC. BARRI ER CURB AND GUTTER
1064. 0000 w 30. 0000 31. 5000
31, 920. 00 33, 516. 00
97 CEMENT CONC. BARRI ER CURB
98. 0000 w 50. 0000 41. 0000
4, 900. 00 4,018. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 07/ 09/ 1999

TIME: 11: 35

* ok *

PS&E JOB NO: 98C523
CONTRACT NO: 005717
VERSI ON NO : 3

HWY : SR ,101

TI TLE : SR 101 FUJI | NDUSTRIES, |NC.
CROSBY BLVD. / COOPER POl NT RD. 11405 - 24TH AVE E

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2424

BI DS OPENED ON : Jul 14 1999
AWARDED ON : Jul 16 1999

4TH BIDDER -------

I NTERCHANGE | MPROVEMENTS

TACOVA - 98445

98C523
PROJECT STPUS- 5213( 001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
98 EXTRUDED CURB
448. 0000 w 12. 0000 15. 5000
5,376. 00 6, 944. 00
99 BEAM GUARDRAI L TYPE 1
546. 0000 w 45. 0000 45. 0000
24,570. 00 24,570. 00
100 BEAM GUARDRAI L FLARED TERM NAL
3.0000 EACH 1, 900. 0000 2, 000. 0000
5, 700. 00 6, 000. 00
101 BEAM GUARDRAI L ANCHOR TYPE 4
12. 0000 EACH 400. 0000 550. 0000
4,800. 00 6, 600. 00
102 TEMPORARY CONC. BARRI ER
1061. 0000 w 48. 2000 47.5000
51, 140. 20 50, 397. 50
103 REMOVE AND RESET CONCRETE BARRI ER
L.S.
3, 000. 00 3, 500. 00
104 TEMPORARY | MPACT ATTENUATOR
5. 0000 EACH 3, 500. 0000 2, 750. 0000
17, 500. 00 13, 750. 00
105 REPAIR | MPACT ATTENUATOR
EST.
3, 700. 00 3, 700. 00
106 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 1, 000. 0000 1, 000. 0000
2, 000. 00 2, 000. 00
107 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 6, 000. 0000 15, 000. 0000
12, 000. 00 30, 000. 00
108 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
230. 0000 HR 30. 0000 45. 0000
6, 900. 00 10, 350. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PS&E JOB NO: 98C523 REVI SI ON NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3 WORK ORDER# : 0L2424

W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT STPUS- 5213( 001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
109 FLEXI BLE GUI DE POST
102. 0000 EACH 25. 0000 23.5000
2, 550. 00 2,397.00
110 PAINT STRI PE
5750. 0000 w 0. 3500 0. 7500
2,012. 50 4,312.50
111 PLASTI C STRI PE
120. 0000 w 8. 0000 5. 0000
960. 00 600. 00
112 PLASTI C DRAI NAGE MARKI NG
9. 0000 EACH 20. 0000 35. 0000
180. 00 315. 00
113  PLASTI C JUNCTI ON BOX MARKI NG
47.0000 EACH 10. 0000 30. 0000
470. 00 1, 410. 00
114  TEMPORARY PAI NTED GORE STRI PE
60. 0000 w 0.8200 10. 0000
49. 20 600. 00
115 PLASTI C GORE STRI PE
1980. 0000 w 6. 0000 4. 0000
11, 880. 00 7,920. 00
116 PAI NTED DOTTED GORE STRI PE
140. 0000 w 1. 5000 3. 0000
210. 00 420. 00
117 PLASTI C DOTTED GORE STRI PE
270. 0000 w 2.5000 6. 0000
675. 00 1, 620. 00
118  DURABLE CROSSWALK STRI PE
119. 0000 e 50. 0000 90. 0000
5, 950. 00 10, 710. 00
119 DURABLE STOP BAR
149. 0000 w 30. 0000 40. 0000
4, 470. 00 5, 960. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999

* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
120 DURABLE TRAFFI C ARROW
36. 0000 EACH 70. 0000 150. 0000
2,520. 00 5, 400. 00
121  DURABLE TRAFFI C LETTER
64. 0000 EACH 45. 0000 60. 0000
2, 880. 00 3, 840. 00
122 PLASTI C BI CYCLE LANE SYMBOL
13. 0000 EACH 25. 0000 250. 0000
325. 00 3, 250. 00
123 RAI SED PAVEMENT MARKER TYPE 1
2.0000 HUND 300. 0000 250. 0000
600. 00 500. 00
124  TEMPORARY RAI SED PAVEMENT MARKER TYPE 1
6. 7000 HUND 160. 0000 275. 0000
1,072.00 1, 842. 50
125 RAI SED PAVEMENT MARKER TYPE 2
6. 1000 HUND 400. 0000 500. 0000
2, 440. 00 3, 050. 00
126  TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
0. 8000 HUND 285. 0000 800. 0000
228.00 640. 00
127 TEMPORARY PAVEMENT MARKI NG
5010. 0000 w 0. 3000 3. 5000
1, 503. 00 17, 535. 00
128 PERMANENT SI GNI NG
L.S.
59, 200. 00 67, 000. 00
129 | LLUM NATI ON SYSTEM SCA 319
L.S.
88, 900. 00 80, 000. 00

130 TEMPORARY TRAFFI C SI GNAL DI SPLAY SYSTEM
L.S.
52, 549. 00 98, 000. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PS&E JOB NO: 98C523 REVI SI ON NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3 WORK ORDER# : 0L2424

W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT STPUS- 5213( 001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
131 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
398, 779. 00 95, 000. 00
132 TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
63, 000. 00 45, 000. 00
133 CONDUI T PI PE 53 MM DI AM
124. 0000 w 40. 0000 60. 0000
4, 960. 00 7, 440. 00
134 BARRI ER DRUM
64. 0000 EACH 50. 0000 75. 0000
3, 200. 00 4,800. 00
135 TUBULAR MARKER
49. 0000 EACH 32.0000 32.0000
1, 568. 00 1, 568. 00
136 SEQUENTI AL ARROW SI GN
360. 0000 HR 5. 0000 7.5000
1, 800. 00 2, 700. 00
137 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 2, 500. 0000 27,500. 0000
7, 500. 00 82, 500. 00
138 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
800. 0000 HR 3. 0000 5. 0000
2, 400. 00 4, 000. 00
139 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
12, 550. 00 10, 000. 00
140 TRAFFI C CONTROL LABOR
2930. 0000 HR 28. 0000 33. 0000
82, 040. 00 96, 690. 00
141 TRAFFI C CONTROL SUPERVI SOR
1680. 0000 HR 37.0000 42.5000
62, 160. 00 71, 400. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PS&E JOB NO: 98C523 REVI SI ON NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3

WORK ORDER# : 0L2424

W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT STPUS- 5213( 001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
142 CONSTRUCTI ON SI GNS CLASS A
33. 8000 e 116. 0000 160. 0000
3, 920. 80 5, 408. 00
OTHER | TEMS
143 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
3970. 4000 s 12. 0000 9. 0000
47, 644. 80 35, 733. 60
144 SHORI NG OR EXTRA EXCAVATI ON CLASS B
3824. 0000 e 8. 0000 2.0000
30, 592. 00 7,648.00
145 GRAVEL BACKFI LL FOR DRAI N
9. 0000 s 40. 0000 25. 0000
360. 00 225. 00
146 CONTROLLED DENSI TY FILL
27.0000 s 85. 0000 125. 0000
2,295. 00 3, 375. 00
147 WATER
670. 0000 s 8. 0000 35. 0000
5, 360. 00 23, 450. 00
148 PLUGG NG EXI STI NG Pl PE
1. 0000 EACH 300. 0000 250. 0000
300. 00 250. 00
149 ADJUST MONUMENT CASE AND COVEF
12. 0000 EACH 250. 0000 200. 0000
3, 000. 00 2, 400. 00
150 CEMENT CONC. S| DEWALK
1877. 0000 e 30. 0000 23.5000
56, 310. 00 44,109. 50
151  RAI SED TRAFFIC | SLAND NO. 1
L.S.
1, 500. 00 7,500. 00
152  RAI SED TRAFFIC | SLAND NO. 2
L.S.
5, 500. 00 5, 000. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 11: 35

PS&E JOB NO: 98C523 REVI SI ON NO : 1 BI DS OPENED ON : Jul 14 1999

CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999

VERSI ON NO : 3 WORK ORDER# : 0L2424

W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT STPUS- 5213( 001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
153 CONC. SLOPE PROTECTI ON
99. 0000 e 45. 0000 35. 0000
4, 455. 00 3, 465. 00
154  REDI RECTI ONAL LAND FORM
L.S.
5, 000. 00 4,500. 00
155 CHAIN LI NK FENCE TYPE 3
663. 0000 w 30. 0000 37.0000
19, 890. 00 24,531.00
156 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
29. 0000 EACH 200. 0000 90. 0000
5, 800. 00 2, 610. 00
157 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 550. 0000 1, 000. 0000
550. 00 1, 000. 00
158 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
360. 0000 s 35. 0000 32. 5000
12, 600. 00 11, 700. 00
159 ADJUST MANHOLE
2.0000 EACH 400. 0000 500. 0000
800. 00 1, 000. 00
160 MANHOLE 1200 MM DI AM  TYPE 1
1. 0000 EACH 2, 500. 0000 1, 600. 0000
2, 500. 00 1, 600. 00
161 ADJUST CATCH BASI M
4. 0000 EACH 300. 0000 300. 0000
1, 200. 00 1, 200. 00
162  ABANDON CATCH BASI N
4. 0000 EACH 600. 0000 500. 0000
2, 400. 00 2, 000. 00
163 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
9, 300. 00 7,500. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 09/ 1999

* % *  BI D TABULATI ON REPORT * * * TIME: 11:35
PS&E JOB NO: 98C523 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSI ON NO : 3 WORK ORDER# : OL2424
W CSRO101 e 4TH BIDDER -------
TTLE : gsoég\l( BLVD. / COOPER PO NT RD. UL INDUSTRIES, 1 NG
| NTERCHANGE | MPROVENENTS ' 11405 - 24TH AVE E
080523 TACOVA - 98445
PROJECT : STPUS- 5213(001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
164 ADJUST VALVE BOX
1. 0000 EACH 125. 0000 250. 0000
125. 00 250. 00
165 ADJUST JUNCTI ON BO»
17. 0000 EACH 200. 0000 20. 0000
3, 400. 00 340. 00
166 FORCE ACCOUNT REMOVI NG OBSTRUCTI ON
EST.
5, 000. 00 5, 000. 00
167 FORCE ACCOUNT REMOVI NG OBSTRUCTI ON -- 600MM DI AM  BORI NG
EST.
15, 000. 00 15, 000. 00
168 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00
169 TRI MM NG AND CLEANUP
L.S.
5, 000. 00 10, 000. 00
170 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00
171 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00
172 CONSTRUCTI ON GEOTEXTI LE FOR DI TCH LI NI NG
230. 0000 e 2.5000 3. 0000
575. 00 690. 00
173 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1784. 0000 w 13. 0000 15. 0000
23,192. 00 26, 760. 00

174 CONSTRUCTI ON FENCE
742.0000 hg 10. 0000 10. 0000
7,420.00 7,420.00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98C523
CONTRACT NO: 005717
VERSI ON NO : 3

HWY : SR ,101
TITLE : SR 101

CROSBY BLVD. / COOPER PO NT RD.
I NTERCHANGE | MPROVEMENTS

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2424

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

FUJI I NDUSTRI ES, | NC.
11405 - 24TH AVE E

DATE: 07/ 09/ 1999

Bl DS OPENED ON :

TIME: 11: 35
Jul 14 1999
Jul 16 1999

AWARDED ON :

080523 TACOMA - 98445
PROJECT STPUS- 5213( 001) MLTON WA 98354184
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
175 SURVEY AND MEASUREMENT
L.S.

5, 000. 00 5, 000. 00

176 TRAI NI NG
1000. 0000 HR 1. 0000 5.0000
1, 000. 00 5, 000. 00

CONTRACT TOTAL $3, 850, 950. 50

$4, 117, 849. 60



